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SECTION A - SUPPLEMENTAL INFORMATION

1.  Amendment 0002 to Solicitation W56HZV-07-R-0489 is to provide for the following changes:

     a. Add clause 52.233-1 Disputes

     b.  Revise Section C.7.3 as follows:

         From: The contractor shall charge and perform on a time and materials basis all unscheduled maintenance actions

                 IAW -10 and -20 technical manuals, including spot CARC painting (if required) to include covering unit

                 insignias, serial numbers, inspection dates or any other information from the hoods, bumpers and fenders,

                 that are not firm fixed price.

         To: The contractor shall charge and perform on a time and materials basis all unscheduled maintenance actions IAW

             -10 and -20 technical manuals, including spot CARC painting (if required) to include covering unit insignias,

             serial numbers, inspection dates or any other information from the hoods, bumpers and fenders,  and the

             enhancements and upgrades in attachment 2, that are not firm fixed price.

     c. Revise Section C.10 as follows:

        From:  If the container in which the new assembly was shipped is still suitable for packaging, the

               major sub-assemblies (Engines, differentials, transmission, transfer cases, geared hubs and

               200 Amp alternators) shall be packaged in the same container.  If the container is not

               suitable for packaging, the contractor shall provide a similar container.

        To:  If the packaging or container in which the new assembly was shipped is still suitable for reuse,

             the major sub-assemblies (Engines, differentials, transmission, transfer cases, geared hubs and

             200 Amp alternators) shall be packaged in the same packaging or container.  If the packaging

             provided is not suitable for repackaging, the contractor shall provide packaging IAW attachment

             20.  If the part was shipped in a container, and the container is not suitable for reuse, the

             contractor shall order one from the Army Supply System.

     d.  Delete clause 52.211-4016 CARC Paint-pretreatment requirements for ferrous, galvanized and aluminum

         surfaces

     e. Delete clause 52.211-4030 Basic application and testing requirements for chemical agent resistance

        coatings (CARC) on metallic surfaces.

     f. Revise Section J to include attachment 20

     g. Sections L.4.2 Experience subfactor and L.4.3 Past Performance subfactor, are revised to include that

        they are volumes IIIA and IIIB respectively.

     h. Attachment 11 is revised to unlock all necessary cells, and correct the major assemblies and

        estimated percent required for CLINs 0041 - 0042 and 0051 - 0055.

     i. Attachment 20 is added to provide Supply Support Activity (SSA) guidance.

2. As a result of this Amendment 0002, there is no extension to the closing date.

3. Except as provided for herein, all terms and conditions of the solicitation remain unchanged.

                                               *** END OF NARRATIVE A 0003 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

Section C

Refurbishment of High Mobility Multipurpose Wheeled Vehicles (HMMWV) Tactical System

DESCRIPTIONS/SPECIFICATIONS/WORK STATEMENT

C.1 General

C.2 Pre-Inspection Process

C.3 Vehicle Requirements

C.4 PRE-INDUCTION PROCEDURES AT CAMP ARIFJAN

C.5 INDUCTION INSPECTION PROCEDURES AT CONTRACTOR'S FACILITIES

C.6 Refurbishment

C.7 Pricing Structure

C.8 Final Inspection

C.9 Return of Vehicles

C.10 Unused Unserviceable Parts

C.11 Government Supply System

C.12 Facility Location

C.13 Personnel

C.14 Parts Push Package

C.15 Task Order

C.16 COR

C.17 Quality Assurance/Quality Control

C.18 Start of Work Meeting

C.19 Performance Evaluation Meeting

C.20 Reports

C.21 Definitions

C.22 Government Furnished Material, Property, and Services

C.23 Contractor Furnished Items and Services

C.24 General SOW Requirements

C.1 GENERAL

C.1.1 BACKGROUND.  The requirement exists to refurbish the Armys fleet of HMMWV Tactical vehicles in Southwest Asia. The models to be

refurbished under this action are:  M997, M1114, M1151, M1152, M1165, and other potential vehicles in the HMMWV family. Coalition Forces

Land Component Commands (CFLCC) intent is to establish a refurbishment program for equipment that has become highly worn due to battle

damage, high mileage, extended usage, and additional weight due to armor and enhancements, extreme temperatures, and lack of sustained

maintenance programs in the performance of their mission. Vehicles require regularly scheduled mandatory maintenance. Various

unscheduled maintenance actions may be required on varying quantities of vehicles as required per the Army 10 and -20 maintenance

standards to restore their full mission operability. Refurbishment must be done at a contractor provided and operated facility located

in Kuwait.

C.1.2  DESCRIPTION.  The contractor shall provide diagnosis, services and repairs in accordance with Technical Manuals (TMs), Technical

Bulletins (TBs) Maintenance Advisory Messages (MAM), Modification Work Orders (MWO), Delayed Desert Damage (DDD) and other military

instructions related to the equipment being diagnosed, serviced and repaired in support of the militarys refurbishment program. The

contractor will refurbish end items and the associated subsystems.

C.1.3 FACILITY.  The contractor shall operate a facility in Kuwait within about 75 KM of Camp Arifjan to receive, classify, store, and

refurbish items and the associated subsystems. The refurbishment work includes, but is  not limited to:  inspection, cleaning,

adjusting, repair and replacement, or the repair or replacement of major assemblies and subassemblies, as further detailed throughout

the scope of work.  The repair and replacement may include, but is not limited to circuit cards, electrical wiring, suspension

components, bodywork and frame repairs, glass replacement, steering, front end, drive train, and brake components, radiator, hoses and

belts, as further detailed throughout the scope of work.  Some tasks may require light welding. Only spot CARC painting due to exposed

metal or after repair due to corrosion or body damage is required. The Government Quality Assurance Representative (QAR) or

Administrative Contracting Officer (ACO) will retain authority to waive the repair of any unscheduled maintenance action to a vehicle

that is cosmetic in nature (e.g. tear in seat cushion).  The contractor shall complete all required Scheduled Maintenance and Repair

actions, and removal and replacement of specific major subcomponents as authorized under the fixed price CLINs and all authorized

unscheduled maintenance and repair actions under the Time & Material (T&M) CLINs. For final acceptance, the contractor shall demonstrate

all scheduled and unscheduled maintenance and repair actions were performed as authorized by the Government.

C.2 PRE-INSPECTION PROCESS.  The Government will use the Points System Checklists at Attachment 005 to initially qualify vehicles for

induction into the Light Tactical Vehicle (LTV) Theater Provided Equipment Refurbishment (TPER) Program. This checklist determines

whether the vehicle shall be a candidate for National Level RESET or if the vehicle is suitable to be refurbished under the LTV TPER
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effort.  The checklists will be applied to the LTV TPER vehicles prior to arrival at the Refurb Center to insure that the appropriate

candidate vehicles are provided to the contractor for refurbishment under this program.  In the event the contractor receives a vehicle

system that does not meet the induction criteria for the refurbishment program IAW Attachment 005, the contractor shall notify the DCMA

ACO who shall provide  disposition instructions. In no event shall a vehicle that qualifies for National Level RESET be inducted into

the TPE Refurb program.

C.3  VEHICLE REQUIREMENTS. All vehicles will be inspected, and repaired if required using the referenced material and criteria provided

in Attachments 003, 004, 005, and 0012 - 0018.  These detailed service instructions include mandatory repair tasks and unscheduled

maintenance tasks that are dependent on condition of vehicles at the time they are processed through the facility.

Attachment 001 Mix of Candidate Vehicles

Attachment 002 Additional Instructions for Enhancements and Upgrades

Attachment 003 Applicable Publications and Forms

Attachment 004 Additional Instructions and Mandatory Replacement Parts

Attachment 005 Applicable Point System Checklist

Attachment 006 SOP on DRMO retrograde of the unserviceable assemblies

Attachment 007 Unified Facilities Criteria (UFC) DoD Minimum Antiterrorism Standards for Buildings

Attachment 012 Frag 1, 2, and 5 Modification Installation

Attachment 013 Frag 2 Font Wheelwell Armor Ver 2

Attachment 014 Frag 5 Install Instructions Change 3

Attachment 015 Door IED Aluminum Overlay EIR

Attachment 016 Gunner Restraint Install Instructions

Attachment 017 Fire Suppression Installation Instructions

Attachment 018 Install Instructions O-GPK-BPMTU

Attachment 019a DLR/ORIL External SOP

Attachment 019b Overage Recoverable Items Policy

Attachment 019c POC Information

Attachment 020 Supply Support Activity (SSA) guidance

Documents referenced in Attachment 003 can be found at the following:

https://acc.dau.mil/CommunityBrowser.aspx?id=32379

https://www.logsa.army.mil

The contractor shall provide all necessary resources and management to perform the following processes:

C.4 PRE-INDUCTION PROCEDURES AT CAMP ARIFJAN. Vehicles requiring Refurb shall require transportation (vehicles may or may not be

drivable) in order to be inducted at the Contractors facility. The Contractor shall be required to obtain the vehicles from the

designated CLASS VII yard at Camp Arifjan. The contractor assumes responsibility of each vehicle upon receipt of each vehicle at Camp

Arifjan IAW the applicable Government Furnished Property clauses contained in this solicitation. The condition of the vehicle will be

noted in the documentation provided upon contractor receipt at Camp Arifjan. This work includes, but it is not limited to:  providing

transportation assets to facilitate handling, classifying, storing of Class VII end items and return of refurbished vehicles back to the

designated CLASS VII yard at Camp Arifjan. The Government will notify the Contractor of available vehicles by serial number prior to

vehicle pickup.

C.5 INDUCTION INSPECTION PROCEDURES AT CONTRACTOR'S FACILITIES. Upon receipt of the vehicles the contractor shall load them in Unit

Level Logistic System-Ground (ULLS-G) and process ULLS-G work order through Standard Army Maintenance System E (SAMS-E). The contractor

shall process ULLS-G work orders through SAMS-E from customers identified by the government as direct customers. The contractor shall

order supplies and parts using the SAMS-E. The contractor shall pick up and turn-in supplies and repair parts from and to the Supply

Support Activity, (SSA) at Camp Arifjan In Accordance With, (IAW) AR 710-2, DA PAM 710-2-1 and AR 750-1. Each vehicle received by the

contractor for induction into the LTV TPER process shall be jointly inspected by the Contractor and the Government.  It shall be jointly

confirmed that the vehicle to be inducted meets the criteria for refurbishment spelled out in the Points System Checklist, Attachment

005. The contractor and the Government shall validate the initial results of the Points System Checklists completed during the pre-

inspection process (see paragraph C.2) by completing a checklist for each vehicle to confirm the original results at the TPE Refurb

Center. General condition of the vehicle to include all missing, damaged, destroyed, or non-standard components shall be noted and

recorded. During the joint inspection, the contractor shall also check vehicles and equipment for sensitive, classified and hazardous

materials to include Arms Ammunition and Explosives (AA&E) and take appropriate action in accordance with local SOP and QAR direction.

C.5.1 INSPECTION AND MAINTENANCE AUTHORIZATION DOCUMENT (IMAD) Upon completion of the joint inspection, the contractor shall prepare an

inspection report detailing all maintenance and repair actions needed for that particular vehicle. This inspection report shall include

all mandatory maintenance and replacement actions required by the firm fixed price CLINs and applicable TMs. This inspection report

shall also include the Contractor recommendation to the QAR as to:

1. The extent that any of the 6 major sub-assemblies (engine, transmission, differential, transfer case, geared hub, 200 AMP Alternator)
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require replacement under the LTV TPER.

2. Any required additional maintenance that is not included in the firm fixed price, needed to bring the vehicle up to -10/-20

standards.  The ACO or QAR will retain authority to waive the repair of any unscheduled maintenance action to a vehicle that is cosmetic

in nature (e.g. tear in seat cushion).

The Inspection and Maintenance Authorization Document (IMAD) format shall be approved IAW Contract Data Requirements List (CDRL) A001.

C.5.2 The contractor shall provide, as part of the IMAD, an estimate of the number of hours needed to effect the maintenance and repair

action that are beyond those included in the firm fixed price scope of work.  This estimate shall include a breakdown of the skills

required to perform the maintenance and repair, matched against the skills provided in the Time & Materials CLINS of the contract. If a

vehicle requires no unscheduled maintenance actions, an IMAD shall be prepared showing zero unscheduled maintenance hours and approved

by the ACO.

C.5.2.1 Upon approval of the IMAD by the ACO, the contractor is authorized to proceed to perform, the scheduled maintenance, any

approved major subsystem removal and replacement action and the approved unscheduled maintenance and repair actions, and any ancillary

or associated maintenance and repair actions, up to the hours authorized by the ACO.  In the event that during the course of the

maintenance and repair actions the contractor discloses additional unrelated needed maintenance or repairs, or if the hours authorized

by the ACO are expended, the contractor shall prepare and present to the ACO an amended IMAD with a revised estimate of the T&M effort

required. The amended IMAD shall include all previously authorized work plus the additional required maintenance and repairs.  Upon

approval of the amended IMAD the contractor may proceed to execute the revised estimate of maintenance and repair actions.  The

contractor shall track total authorized T&M hours for each individual vehicle inducted.

C.5.2.2 The contractor shall be responsible to total all T&M hours authorized for all vehicles received. When the total hours authorized

reaches 75% of the total hours funded for any labor category under the contract, the contractor shall notify the PCO that additional

funding may be needed. In no event is the Contractor authorized to expend more hours than the amount funded under the applicable CLINs.

This tracking of authorized hours shall also include a reconciliation of the hours authorized to the hours actually expended for a

completed, accepted vehicle, with the authorized hours account credited for any hour authorized but not expended. The contractor shall

make the total hours expended available to the Government upon request.

C.5.2.3 The approved IMAD will become the basis for inspection and acceptance of the vehicle.  At the end of the LTV TPER process the

contractor shall present the IMAD with a DD250 (or as an attachment in Wide Area WAWF) to the QAR so that the QAR may verify that the

work authorized was satisfactorily performed.  The QARs signature on the DD250 (or in WAWF) will authorize payment of the firm fixed

price amount established in the CLIN for LTV TPER of the vehicle and the T&M portion as established on the IMAD. Separate DD250s are

authorized as needed for invoicing the T&M portion. However, unless authorized by the ACO/QAR, the contractor shall not invoice for the

T&M portion of this contract until the vehicle has completed all scheduled and unscheduled maintenance and been accepted by the QAR.

C.5.3    IMAD Summary Report (Monthly). The contractor shall incorporate the following information taken from the IMAD and DD250 (or

WAWF). At a minimum the information shall include: Vehicle serial number and total Unscheduled Maintenance Hours expended on the vehicle

by action (each task). A brief description of accomplishments and any outstanding issues or problems shall also be included.  The

contractor shall collect this information in a database in Microsoft Excel format and provide to the Government IAW CDRL A002.

C.6 REFURBISHMENT.  The contractor shall perform vehicle maintenance to include both scheduled and unscheduled maintenance actions IAW

the applicable Attachments 002, 003, 004, and 005 to bring each vehicle to the -10 and -20 maintenance standards.

This effort includes the contractor installing or if applicable refurbishing of armor and enhancements as required in Attachments 002

and 004.

C.7 PRICING STRUCTURE.  The scope of work under this contract is composed of both Firm Fixed Price and Time and Materials components.

C.7.1 FIRM FIXED PRICE.  The contractor shall include and perform at a fixed price the following: Pickup and transportation from Camp

Arifjan to Contractors facility (and return upon completion),induction and initial joint Government and Contractor inspection,

performance of all mandatory scheduled services in accordance with Attachment 004, all reassembly of the vehicle that is related to

those actions, the final inspection requirements of the vehicles and administrative time to include ordering parts and any supply

transactions required on the vehicle as it's received.

C.7.2 FIRM FIXED PRICE-MAJOR SUB ASSEMBLIES. The following items are not mandatory replacement actions however shall be firm fixed

priced. All unscheduled maintenance that involves the removal and replacement of engines, differential, transmissions, transfer cases,

geared hubs, and 200 AMP alternators shall be firm fixed price.  This shall include all costs associated with the effort in replacing

the subassembly and include the cost of packaging the used recoverable part and transportation of them to Camp Arifjan. Additional

information on unserviceable parts may be found in C.10.

C.7.3 TIME AND MATERIALS.

The contractor shall charge and perform on a time and materials basis all unscheduled maintenance actions IAW -10 and -20 technical

manuals, including spot CARC painting (if required) to include covering unit insignias, serial numbers, inspection dates or any other
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information from the hoods, bumpers and fenders, and the enhancements and upgrades in attachment 2, that are not firm fixed price.

Unless specifically approved by the Government, the contractor is not authorized to perform any work under this contract on vehicles not

meeting the threshold for induction into LTV TPER as established in the Points System Checklist. The unscheduled maintenance charged

under time and materials shall include all labor required to replace the part.  If the replacement of the part requires additional

testing and inspection requirements the contractor shall charge that portion under time and material. In the event of an unscheduled

maintenance action charged under time and material, the contractor shall ensure that any overlapping labor that has already been or will

be charged as part of a firm fixed price action is not charged under the time and materials portion.

C.8 FINAL INSPECTION.

Upon completion of all Scheduled Maintenance and Repair actions required under the firm fixed price CLINs and all authorized unscheduled

maintenance and repair actions under the T&M CLINs, the contractor shall demonstrate the vehicle is in accordance with the Government

approved Final Inspection Record (FIR)(see C.17.3 for FIR requirements) for that vehicle, including demonstrating that all scheduled and

unscheduled Maintenance & Repair actions annotated on the IMAD were performed as authorized.

C.8.1 If the vehicle successfully demonstrates full FIR performance the vehicle shall be finally accepted and a DD250 or WAWF with the

IMAD attached shall be approved by the QAR.

C.8.2 If full FIR performance is not achieved by the vehicle, the contractor shall, within the firm fixed price, investigate and

determine the cause of the shortcomings.  If the performance shortcoming is caused by a workmanship on Maintenance and Repair actions

that the contractor performed or as a result of contractor furnished material, regardless of whether the work was performed under the

FFP or T&M portions of the contract, the contractor shall provide at no additional cost to the Government all labor needed to remedy

such shortcoming and demonstrate full FIR performance.

C.8.3 If full FIR performance is not achieved, but there is no workmanship or material failure in any of the Maintenance and Repair

actions attributable to the contractor under the FFP or T&M CLINs, then the contractor shall be considered to have met its performance

obligation under the contract, and is entitled to full payment for the firm fixed price work performed.  The Government may authorize

additional T&M effort to bring the vehicle up to full FIR performance levels.

C.9 RETURN OF VEHICLES. The contractor shall coordinate with the Government to return the vehicles after inspection and acceptance.

C.10 USED UNSERVICEABLE PARTS.

The contractor shall, on a weekly basis, obtain the Overage Reparable  Item List (ORIL) by the supported warehouses using SARSS. The

contractor will have 10 days to turn-in all used/ excess recoverable parts and major assemblies. Turn-in shall be IAW Camp Arifjan local

turn-in SOP (attachment 019) and IAW AR 710-2, paragraph 2-13.  See DRMO retrograde of unserviceable assemblies attachment SOP (encl 5).

The contractor shall perform disposal or turn-in of barrels or pallets of POL in accordance with local SOP or QAR instruction. If the

packaging or container in which the new assembly was shipped is still suitable for reuse, the major sub-assemblies (Engines,

differentials, transmission, transfer cases, geared hubs and 200 Amp alternators) shall be packaged in the same packaging or container.

If the packaging provided is not suitable for repackaging, the contractor shall provide packaging IAW attachment 20.  If the part was

shipped in a container, and the container is not suitable for reuse, the contractor shall order one from the Army Supply System.  The

contractor shall drain all fluids from the item; ensure the container is free of oil and otherwise suitable for shipment to the Supply

Support Activity (SSA).

C.11 GOVERNMENT SUPPLY SYSTEM: The contractor shall use the Armys Supply system IAW AR 710-2, DA PAM 710-2-1, DA PAM 710-2-2, AR 725-50,

AR 750-1, and associated automated system TMs. The contractor shall use SAMS-E to requisition, receive and track shipping status of all

Government furnished CL IX material IAW applicable US Army regulations, local command policies, and the SAMS-E user manual. The

contractor shall ensure their facility has a dedicated line for File Transfer Protocol (FTP) blast capabilities. The contractor shall be

responsible for providing trained/certified personnel who have an understanding of US Army supply and SAMS-E operating systems. The

Government will furnish a DODAAC.

C.11.1 In the event the contractor cannot obtain parts through the Government supply system within sufficient time to complete the

timely repair of vehicle, the contractor is authorized to locally purchase parts through commercial sources upon receipt of ACO

approval. In the event the contractor locally purchases, the contractor shall document all parts costs associated with parts obtained

commercially by serial number and provide proper invoicing information. The contractor shall keep records of purchase and running total

of expenditures per FAR 45.5 and property control plan.  After the contractor exhausts all other means for obtaining the required parts

to continue vehicle refurbishment, the contractor may, as authorized by the ACO, utilize parts available from other Government owned

vehicles in its possession.

C.11.2 When the total cost of parts authorized by the ACO reaches 75% of the total dollar amount funded under the contract, the

contractor shall notify the PCO that additional funding may be needed. Any parts obtained in this manner shall meet OEM standards so as

to not degrade or impact the technical and logistics requirements established for the system. The contractor shall invoice for the

material under the Time and Materials CLINs only when the contractor purchased part is utilized not when the part is purchased.

C.11.3 The contractor shall maintain an adequate inventory, via the Government supply system, of mandatory replacement parts and those

which may be needed in the course of repair that are found in the appropriate Technical Manual and related reference material associated

with the equipment so as not to jeopardize performance under the scope of this contract.  However, the contractor is responsible to
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manage the inventory of parts such that excessive inventory is not accumulated, and shall promptly notify the ACO when GFM parts in its

possession are excess to current and anticipated delivery requirements and are available for return to the supply system. Contractor

shall ensure segregation of Government furnished material and any parts or equipment that has been locally purchased. The contractor

shall receive, store, and issue all CL III POL and CL IX material as necessary in support of the effort.  The contractor will identify

and inspect supplies upon receipt for damage and shortages IAW AR 735-11-2.  The contractor shall continually maintain an adequate

inventory at all times.  To ensure inventory accountability, the contractor will be required to perform 100% wall-to-wall location and

inventory surveys on shop stock.  These inventories will be conducted on a quarterly basis IAW AR 710-2 paragraph 3-24 and AR 735-5

paragraph 2-6. Copies of inventory adjustment reports shall be maintained and submitted to the cognizant COR and DCMA ACO.  The

contractor shall maintain accountability records, voucher registers and stock control of materiel received, issued and stocked.  The

contractor shall keep records of purchases and a running total of all requisition expenditures, cost data, and lead times per FAR 45.4

and the contractors property control plan. The contractor will provide the government copies of all CL IX expenditures and any supply

related data upon request.

C.11.4 SUPPLY SUPPORT ACTIVITY. The Contractor shall be required to obtain the Government provided parts from the appropriate Supply

Support Activity (SSA), located at Camp Arifjan, to maintain the Refurb delivery schedule.  This work includes, but it is not limited

to:  providing transportation assets to facilitate handling, classifying, storing of Class IX repair parts and return of unserviceable

assemblies to the SSA.  Attachment 006 provides the local SOP on DRMO retrograde of the unserviceable assemblies. The local SOP on

retrograde of unserviceable assemblies will be provided no later than receipt of contract award.

C.12 LOCATION. The contractor shall provide a facility within about 75 KM radius of Camp Arifjan, Kuwait, that meets the minimum

criteria as prescribed in Attachment 007. Contractors Facility must be located in Kuwait and be easily accessible to Camp Arifjan.  The

contractor shall site its facilities in consideration that the contractor will be convoying significant numbers of heavy equipment and

repair parts to and from the contractors location.  The contractor shall locate the facilities such that there is easy access to the

facility without any undue burden or disruption of the local course of business, livelihood, culture and sensibilities of the local

population.

C.12.1 FACILITY. The contractors facility shall have sufficient space to accommodate the performance of Government personnel. The space

at a minimum shall include 7 workstations that allow for access to the internet and phone service.  The contractor shall also provide

the following in each of the 7 workstations: laptop computer, and telephone.  One printer, and one scanner shall also be provided by the

contractor, and it shall be located in a common area.  This shall be completed within 60 days.

C.13 PERSONNEL. All contractor employees may be subject to the customs, processing procedures, laws, agreements and duties of the

country in which they are deploying to and the procedures, laws, and duties of the United States upon re-entry. Contractor shall verify

and comply with all requirements.

C.13.1 The Contractor shall hire personnel capable of performing maintenance,  receiving, classifying, storing and issuing equipment,

parts and supplies IAW Army Technical Manuals and Technical Bulletins and reference material related to the equipment being refurbished,

and applicable Army Regulations governing maintenance (AR 750-1), supply (AR 710-2) (DA PAM 710-2-1 and property accountability (AR 735-

5) requirements.  The Contractor shall provide for a sufficient number of English speaking personnel to insure that the Scopes of work

and U.S. Army reference material can by fully understood and implemented during the refurbishment process.

C.13.2 The contractor shall comply with the current CONUS Replacement Center (CRC) requirements at the time of deployment of personnel

from CONUS to Kuwait.

C.13.3 Prior to deployment, the Contractor shall ensure that each contract employee completes a DD Form 93, Record of Emergency Data

Card, and returns the completed form to the Contracting Officer.

C.13.4 The Government will provide the contract employees with Chemical Defensive Equipment (CDE) familiarization training commensurate

with the training provided to Department of Defense civilian employees.  Current POC for this training is Mr. Earl Davis, AMC CONUS

Deployment Representative, (404) 464-6293.  The training will take place at the CRC located at Fort Bliss, TX.  (Subject to location

change)

C.13.5 The Government shall provide the contract employees with all identification cards and tags required for deployment.  These shall

be obtained through the CRC.  The contract employees are required to obtain a medical screening at the CRC for FDA approved

immunizations, which shall include DNA Sampling.  The contract employees are required to bring passports, visa, shot records and

personal items to the CRC.  They may also be issued all required military unique Organizational Clothing and Individual Equipment (OCIE)

at the CRC.

C.13.6 The Government shall provide the contract employees with the necessary ISOPRED and FPI and SERE training.  This training will be

conducted at the CRC.

C.14 PARTS PUSH PACKAGE. The Government will provide as a part of Government Furnished Material, a push package of parts to facilitate

timely refurbishment of vehicles during the initial ramp up period. The push package will consist of the mandatory and selected

  7 19

W56HZV-07-R-0489 0002



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

unscheduled replacement parts sufficient for 3 months of production. Full listing of push parts will be provided to the contractor 10

days after contract award. Contractor will be allowed to respond and request adjustments to the initial push packages within 7 days of

receipt of the push package list.

C.15 TASK ORDER. The Contractor shall begin performance after date of award and award of the first task order. The facility shall

establish an Initial Operational Capability (IOC) by inducting vehicles meeting the criteria for refurbishment for processing, and

having 7 Government workstations fully operational within 60 days after date of award. IOC is further defined as the ability to deliver

no less than 35 completed vehicles within 90 days after date of award with a ramp up of production between 90 days and 180 days such

that the full rate required by the delivery order is reached by 180 days after delivery order award. Once the option is exercised IOC is

defined as the ability to ramp up production so that the full rate required by the task order is reached by no later then month 15 or

the first month of the ordering period for which the option is exercised.

C.15.1 The Government reserves the right to adjust the vehicle models and quantity of equipment refurbished by the contractor based on

Theater requirements and availability. If the Government changes the priority of work based on quantity and type, the contractor will be

given notification, in writing, 30 days prior to adjusted production requirements (see F narrative F0001 for additional information).

Any additional work that exceeds the scope of effort outlined herein, in terms of proposed hours, materials and travel costs, shall be

subject to further negotiation as required by the Changes Clause found in the contractors basic contract.

C.16 CONTRACTING OFFICERS REPRESENTATIVE (COR):  The COR for this task order is, xxxxxxxxxxxx DSN xxxxxxxxxxxxx. The COR is subject to

change at any time upon written notice from the PCO.

C.17 QUALITY ASSURANCE/QUALITY CONTROL.

C.17.1 Quality System/Program. The Contractor shall develop, implement, and maintain a quality system acceptable to the Government for

all supplies and services to be provided under this contract. The quality system shall, as a minimum, meet the requirements of

ANSI/ISO/ASQ Q9001:2000 Quality Management System Requirements, or an equivalent standard acceptable to the Government. Government

approval of the Quality System is not required, if at the time of contract award, the Contractor is registered to this standard by an

accredited third party auditing firm or certification body. The Contractors Quality System requirements shall apply at the place of

execution, fabrication, in-process and final assembly. The quality system shall address all software and hardware contractual

requirements. The quality system and manual shall follow the guidelines in ISO10013:1995, Guidelines for Developing Quality Manuals or

an equivalent document. The Quality Assurance Manual and procedures shall be made available to the Government for review upon request.

C.17.2 In-Process Inspection: The Contractor shall identify and establish in-process inspection points and document inspections where

the absence of such inspections could adversely affect component or system quality. These inspections shall evaluate the conformance of

materials, welding, workmanship and processes to contractual, drawing and performance specification requirements. The Contractor shall

collect and analyze data to assure the Government Representative of statistical process capability. The Government reserves the right to

either witness or conduct its own in-process inspections.

C.17.3 Final Inspection Record (FIR). The Contractor shall prepare and maintain an end item FIR for vehicles delivered, to include a

listing of all scheduled and unscheduled maintenance actions completed. The FIR shall incorporate the IMAD document. The FIR shall list

each characteristic and function inspected to verify the contractor has performed the maintenance and repair actions as required by the

Government approved IMAD. The FIR shall be in the Contractor Format, however at a minimum, the FIR shall have blocks for the contractor

inspector's initials indicating that each vehicle maintenance action was inspected and either accepted or rejected, and another block

for re-inspection and acceptance of any rejected characteristic or function. Final review and acceptability shall be indicated by a

signature block containing the full name and title of the contractor rendering approval. A sheet to record deficiencies and corrective

actions shall be attached as the last sheet of the FIR. IAW CDRL A005 the FIR shall be provided to the Government and shall be subject

to Government review and comment. Upon Government approval, any subsequent changes to the FIR shall be approved by the PCO.

C.17.3.1 If the Contractor determines that the FIR is not appropriate for final inspection of the end item for any reason, the

contractor must obtain written approval from the Government prior to employing any other form for this purpose.

C.17.4 FINAL INSPECTION.

Upon completion of all Scheduled Maintenance and Repair actions required under the firm fixed price CLINs and all authorized unscheduled

maintenance and repair actions under the T&M CLINs, the contractor shall demonstrate the vehicle is in accordance with the Government

approved Final Inspection Record (FIR)(see C.17.3 for FIR requirements) for that vehicle, including demonstrating that all scheduled and

unscheduled Maintenance & Repair actions annotated on the IMAD were performed as authorized.

C.17.4.1 If the vehicle successfully demonstrates full FIR performance the vehicle shall be finally accepted and a DD250 or WAWF with

the IMAD attached shall be approved by the QAR.

C.17.4.2 If full FIR performance is not achieved by the vehicle, the contractor shall, within the firm fixed price, investigate and

determine the cause of the shortcomings.  If the performance shortcoming is caused by a workmanship or contractor furnished material

failure on Maintenance and Repair actions that the contractor performed, regardless of whether the work was performed under the FFP or

T&M portions of the contract, the contractor shall provide at no additional cost to the Government all labor needed to remedy such
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shortcoming and demonstrate full FIR performance.

C.17.4.3 If full FIR performance is not achieved, but there is no workmanship or contractor furnished material failure in any of the

Maintenance and Repair actions attributable to the contractor under the FFP or T&M CLINs, then the contractor shall be considered to

have met its performance requirement under the contract, and is entitled to full payment for the fixed price work performed.  The

Government may authorize additional T&M effort to bring the vehicle up to full FIR performance levels.

C.17.5 Inspection Equipment. Except as otherwise expressly provided for under this contract, the Contractor is responsible for the

supply, care, calibration and maintenance of all inspection and test equipment necessary to assure that end item components conform to

contract requirements.

C.17.5.1 The Contractor shall calibrate all inspection and test equipment used for inspection, testing, and acceptance testing in

accordance with the requirements in ANSI/ISO/ASQ 9001:2000 and in conformance with the guidance in ISO10012-1 and -2, Quality Assurance

Requirements for Measuring Equipment.

C.17.5.1.1 The Contractor shall make inspection equipment available to the Government Inspector during Government in-process or end item

inspection. Upon completion of the inspection by the Government Inspector, all inspection equipment shall be returned to the Contractor.

C.17.6 Inspection Records. Inspection records of the examinations and tests (either in-process or end item) performed by the Contractor

shall be kept complete and available to the Government for a period of 6 months following completion of the contract.

C.17.7 The Contractor shall establish and maintain a complete Quality Control Plan IAW CDRL A003 to ensure requirements of the contract

are provided as specified above.  One copy of the contractor's draft Quality Control Plan shall be provided to the contracting officer;

not later than the Start of Work meeting.  An updated copy must be provided to the ACO and contracting officer on the performance start

date and as changes occur throughout the duration of the contract.

C.17.8. The Quality Control Plan shall describe the methods for identifying and preventing defects before the level of performance

becomes unacceptable regarding the process of inspecting and refurbishing the equipment.

C.17.9.  The Government will evaluate the Contractor's performance under this contract using the method of surveillance utilizing random

sampling of completed vehicles The Government will record all surveillance observations of the Contractor.  When the Government observes

defective performance, the QAR will obtain the Contractor's representatives' initials on the record of observation.

The QAR will inspect and verify that all services and maintenance performed meet Government standards prior to accepting vehicles.

C.18 START OF WORK MEETING.  A start of work meeting shall be held at U.S. Army TACOM-LCMC within 15 days of contract award. The actual

date will be coordinated between the contractor and the PCO. The contractor shall provide written minutes of these meetings IAW CDRL

A004, which must be signed by the contractor's manager and Government Representative.

C.18.1 The Government reserves the right to hold a start of work meeting at the Contractors refurbishment facility. The actual date will

be coordinated between the contractor and the Government. The contractor shall provide written minutes of these meetings IAW CDRL A004,

which must be signed by the contractor's manager and the Government.

C.18.2  In addition to the Start of Work Meeting, the Contractor shall perform a dry run walk thru to the Government to demonstrate an

understanding of the TPER process.  This shall take place no later no later that 50 days after contract award at the Contractors site in

Kuwait using a Government provided vehicle.  The dry run shall include:

- A demonstration of the process by which the contractor will complete the Points Checklist in conjunction with Government

  personnel

- A demonstration and walk thru of the Contractor preparing an IMAD to include sample entries completed IAW paragraph C.5.

- A demonstration and walk thru of a completed FIR.

- A run of the Road Test on the proposed course.

- A completed request with supporting documentation for procurement of two sample items (assume not currently available in

  the Government supply system) und the provisions of Local Purchase (see paragraph C.11.1.

C.19 PERFORMANCE EVALUATION MEETINGS.  At the QARs discretion the contractor shall meet to discuss various performance issues.  Meetings

will be scheduled as needed and can be accomplished through a Video Telephone Conference (VTC).  The contractor may request meetings

whenever a Contract Discrepancy Report is issued.  The contractor shall provide written minutes of these meetings IAW CDRL A004, which

must be signed by the contractor's manager and COTR.

C.20  REPORTS. The contractor shall electronically submit the following reports, in Contractor format, in accordance with the referenced

CDRLs:

C.20.1 FINAL INSPECTION REPORT. The contractor shall extract from the available technical documentation the levels of performance each
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vehicle shall demonstrate in order to be certified as meeting  10 and  20 standards.  These performance levels shall be compiled into a

Draft FIR to be used to demonstrate the refurbished vehicles performance and shall be submitted to the Government for review 30  days

after contract award IAW CDRL A005.

C.20.2.1 Production Report (Weekly).  The contractor shall provide a report detailing the total number of vehicles available by model

for refurbishment, assets inducted into the refurbishment program, and the number of assets completed during the week by vehicle model.

(CDRL A007)

C.20.2.2 Locally Purchased Parts Report (Monthly). The contractor shall provide a report by NSN to include a list of all parts that were

purchased outside the Government supply system.  The report shall include the NSN, serial number, and model number of the vehicle they

were used on.  (CDRL A008)

C.20.2.3 PARTS FORECAST: Beginning 90 days after contract award, and continuing every 90 days thereafter,  the contractor shall provide

to the Contract Specialist, a forecasted list of parts that the contractors plans on ordering within the next 90 days. This forecast is

designed to help maintain adequate stockage levels in the Government Supply system. The parts forecast shall be in contractor format but

should include the NSNs, and quantities of the parts forecasted.

C.21 DEFINITIONS.  RESERVED

C.22 GOVERNMENT FURNISHED MATERIAL, PROPERTY, AND SERVICES. RESERVED

C.23. CONTRACTOR FURNISHED ITEMS AND SERVICES. RESERVED

C.24 GENERAL SOW REQUIREMENTS.  Except for those items specifically stated to be Government furnished in this solicitation, the

Contractor shall furnish everything required to perform this contract. The contractor shall provide every thing else needed to

accomplish the requirements listed in this SOW and related reference material associated with the vehicles being refurbished with the

exception of the parts requisitioned by means of Standard Army Management Information Systems (STAMIS). The contractor is responsible

for all costs to perform the effort with the exception of the hardware costs of replacement parts, which will be ordered by the

Contractor, but will be provided as Government Furnished Material.  This includes the contractor providing all equipment, tools,

miscellaneous materials, and computers, necessary to accomplish the services and repairs as needed.  This will also include overhead

lift capability, forklifts, welding equipment, servicing equipment, air compressors, and other equipment required to perform this

contract.  In addition, the contractor will provide personal protection equipment (PPE) and items for personnel safety, i.e. safety

shoes, coveralls, and hearing protection IAW standard OSHA and theater requirements.

                                               *** END OF NARRATIVE C 0001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    E-1 DELETED 52.211-4016      CARC PAINT-PRETREATMENT REQUIREMENTS FOR FERROUS, GALVANIZED AND          DEC/2005

                (TACOM)          ALUMINUM SURFACES

    E-2 DELETED 52.211-4030      BASIC APPLICATION AND TESTING REQUIREMENTS FOR CHEMICAL AGENT             DEC/2005

                (TACOM)          RESISTANT COATINGS (CARC) ON METALLIC SURFACES
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SECTION I - CONTRACT CLAUSES

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    I-1 ADDED   52.233-1         DISPUTES                                                                  JUL/2002
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SECTION J - LIST OF ATTACHMENTS

Exhibit A          CDRL A001 Inspection Maintenance Authorized Report (IMAD)

Exhibit B          CDRL A002 IMAD Summary Report

Exhibit C          CDRL A003 Quality Control Plan (QCP)

Exhibit D          CDRL A004 Meeting Minutes

Exhibit E          CDRL A005 Final Inspection Report

Exhibit F          CDRL A006 Supply Data Report

Exhibit G          CDRL A007 Production Report

Exhibit H          CDRL A008 Report

Attachment 001     ATTACHMENT 001 Mix of Candidate Vehicles

Attachment 002     ATTACHMENT 002 Instructions for Enhancements and Upgrades

Attachment 003     ATTACHMENT 003 Publications and Forms

Attachment 004     ATTACHMENT 004 Additional Instructions and Mandatory replacement Parts

Attachment 005     ATTACHMENT 005 Point System Checklist

Attachment 006     ATTACHMENT 006 SOP on DMO Retrograde of the Unserviceable Assemblies

Attachment 007     ATTACHMENT 007 Unified Facilities Criteria (UFC) DoD Minimum Antiterrorism Standards for Buildings

Attachment 008     ATTACHMENT 008 Performance Approach Matrix

Attachment 009     ATTACHMENT 009 Performance Risk Factor - Experience Subfactor Contract Reference Data Sheet

Attachment 010     ATTACHMENT 010 Past Performance Questionnaire

Attachment 011     ATTACHMENT 011 LTV TPER Evaluation

Attachment 012     ATTACHMENT 012 Frag 1, 2, and 5 Modification Installation

Attachment 013     ATTACHMENT 013 Frag 2 Font Wheelwell Armor Ver 2

Attachment 014     ATTACHMENT 014 Frag 5 Install Instructions Change 3

Attachment 015     ATTACHMENT 015 Door IED Aluminum Overlay EIR

Attachment 016     ATTACHMENT 016 Gunner Restraint Install Instructions

Attachment 017     ATTACHMENT 017 Fire Suppression Installation Instructions

Attachment 018     ATTACHMENT 018 Install Instructions O-GPK-BPMTU

Attachment 019a    ATTACHMENT 019a DLR/ORIL External SOP

Attachment 019b    ATTACHMENT 019b Overage Recoverable Items Policy

Attachment 019c    ATTACHMENT 019c POC Information

Attachment 020     ATTACHMENT 020 Supply Support Activity (SSA) Guidance

                                               *** END OF NARRATIVE J 0001 ***
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 PROPOSAL INSTRUCTIONS AND CONTENT

L.1.1 Volume I: The offeror shall submit an electronic version via Email only of their proposal as specified below. All proposal

information must be in the English language. The proposal shall include a volume for each factor of the evaluation, and a volume

entitled Certification & Representations for the following information:

a. One copy of SF 33 signed by a person authorized to sign bids, quotations or proposals on behalf of the offeror.

b. One copy of this solicitation (Sections A-K) with all fill-ins completed.

L.2 Proposal Instructions, Format and Content.

L.2.1 Proposal Format. The proposal shall be submitted in the formats and quantities set forth in this section. The solicitation section

Evaluation Factors for Award sets forth evaluation criteria and their relative order of importance to the Government. All proposals

shall be in English (American Standard) and shall be in US dollars. Each section of the proposal shall be separable by volume (see

below) to facilitate review by the Government. Offers shall be submitted electronically to electronic mailbox offers@tacom.army.mil in

the following types and quantities:

Volume          Title                                 Electronic Copies

Number                                                (email only)

                Cover Letter                                1

Volume I        SF33/Section K                              1

Volume II       Factor 1: Refurbishment Capability          1

Volume III      Factor 2: Performance Risk                  1

Volume IIIA     Factor 2: Subfactor 1: Experience           1

Volume IIIB     Factor 2: Subfactor 2: Past Performance     1

Volume IV       Factor 3: Price                             1

L.2.2 Proposal Instructions. The proposal should be accompanied by an electronic cover letter (letter of transmittal) which shall

identify all enclosures being transmitted in the message. Extreme care and attention should be given to ensure that all required items

are included in the proposal. Collateral material (brochures and catalogs), in the English language, are to be sent electronically as an

attachment in the email message.

L.2.3 NOTICE REGARDING EMAIL PROPOSALS.

L.2.3.1. Offerors must submit the electronic copies of the offer via electronic mail to \*HYPERLINK "mailto:offers@tacom.army.mil"

offers@tacom.army.mil._____________________

L.2.3.2. Offerors are cautioned that Email is not instantaneous; begin your electronic submission well in advance of the solicitation

closing date to ensure that the entire proposal is received in time to be considered for award.    If any of your emails are not

received by the RFP closing deadline, pursuant to FAR 52.214-1 your proposal may be rejected as late.  The offers electronic mailbox

will provide a confirmation that each email submission was received.  If you do not receive a confirmation for each email sent, you

should re-send the submission. If you still do receive confirmation that your submission was received, contact the PCO/Buyer.

L.2.3.3. Given the volume of data and information to be submitted by offerors in response to this solicitation, and the inherent

limitations of email bandwidth, offerors will be required to submit proposals in multiple Email submissions; because of the expedited

evaluation schedule, it is critical that all offerors carefully and completely identify the parts and attachments of the proposal so

that the Government may quickly and easily distribute the proposal volumes.

L.2.3.4. Offerors shall identify in the email subject line the solicitation number, closing date, context, and the offerors name:

example "W56HZV-07-R-0489 (LTV TPER Proposal) DUE XX-XX-07, Message 1 of 5, XYZ Company".

L.2.3.5. The proposal submission will be provided as attachments to a series of emails. The Offerors name, address and contact phone

number shall be in the body of the message. In the body of each email message of the proposal the offeror shall also provide an

inventory of the attachments provided, and information that accounts for each email in relation to the entire proposal. As an example,

this is message 3 of a total of 6 messages comprising the proposal of XYZ Company. Attached to this email are 4 attachments; these

attachments comprise parts 1 through 4 of 6 total parts of Technical Performance volume 3. Contractor format is acceptable.

L.2.3.6. Each message attachment shall be appropriately labeled so that it may easily be identified for evaluation, example Volume 4,

attachment 1 of 4.

L.2.3.7. Offerors are requested to the maximum extent practical not to provide attachments from multiple volumes within messages; each

message should include attachments from only one volume.
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L.2.4 Lateness. The lateness rules for submitted proposals are outlined in FAR 52.215-1 "Instructions to Offerors-Competitive

Acquisition," incorporated in to this solicitation.

L.2.5 Electronic Copies. Offerors must submit electronic copies and any supplemental information (such as spreadsheets, backup data, and

technical information) using the following:

(i) Files in either Microsoft Office 2000 or Office XP: Word, Excel, or PowerPoint. Spreadsheets must be sent in a file format that

includes all formulae, macro and format information. Print image is not acceptable.

(ii) Files in Adobe PDF (Portable Document Format). Scanners should be set to 200 dots per inch.

(iii) Files in HTML (Hypertext Markup Language). HTML documents must not contain active links to live Internet sites or pages. All

linked information must be contained within the electronic offer and be accessible offline.

L.2.6 See content instructions for Volume I, Certifications & Representations. Please see FAR 15.207(c) for a description of the steps

the Government shall take with regard to unreadable offers:

(a) If any portion of a proposal received by the contracting officer electronically or by facsimile is unreadable; the contracting

officer immediately shall notify the Offeror and permit the Offeror to resubmit the unreadable portion of the proposal. The method and

time for resubmission shall be prescribed by the contracting officer after consultation with the Offeror, and documented in the file.

The resubmission shall be considered as if it were received at the date and time of the original unreadable submission for the purpose

of determining timeliness under 15.208 http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/15.htm>(a), provided the

Offeror complies with the time and format requirements for resubmission prescribed by the contracting officer. Offerors shall make every

effort to ensure that their offer is virus-free. Offers (or portions thereof) submitted which reflect the presence of a virus, or which

are otherwise rendered unreadable by damage in either physical or electronic transit, shall be treated as "unreadable" as described

above.

(b) Paper Copies. Paper copies of offers will not be accepted.

L.2.7 Proposals shall conform to the requirements of this solicitation; no alternate proposals will be considered in this procurement.

L.3 Volume II Refurbishment Capability Volume. The offerors Refurbishment Capability Factor Volume shall include the following:

All Offerors shall prepare a Refurbishment Capability Factor proposal addressing (a) Manufacturing facilities, (b) Key Tooling and

Equipment, (c) Refurbishment Approach and (d) Availability of Personnel. For proposal preparation and evaluation purposes, the Offeror

shall prepare its proposal and provide a plan based on the contract delivery requirements in Section F.

L.3.1 Offerors are required to submit the following information in support of this Factor:

L.3.1.1 Manufacturing Facilities: Identify the proposed facility (ies) specifically intended for use in Refurbishment. Provide the

dimensional size of all structures, storage areas, lots, test facilities, open areas, and shipping/receiving areas. Offeror must

distinguish between existing facilities and proposed plans to obtain facilities. Provide a milestone schedule for any new facility

construction or leasing, and identify the size and capacity of the new facility and any impact that the new facility construction or

leasing may have on the proposed Refurbishment schedule. In the case of leasing arrangements, provide a copy of the lease document.

Lastly, provide substantiating information establishing the conformance of the proposed facility location with the requirements of C.12.

Location. If you plan to use subcontractor support, address the above details with regard to subcontracted effort. Offerors shall

provide photographs of the proposed facilities as part of the proposal.

L.3.1.2 Key Tooling and Equipment: Identify the key tooling and equipment required and categorize the equipment and tooling in

accordance with its proposed use. Offerors must distinguish between existing tooling and equipment and proposed plans to obtain tooling

and equipment. Provide milestones for the operation availability of all key tooling and equipment. Address any problems that the

availability of equipment may have on Refurbishment and how you will remedy that problem. If you plan to use major subcontractor

support, address the above details with regard to subcontracted effort. Offerors shall provide photographs of the proposed tooling as

part of the proposal.

L.3.1.3 Refurbishment Approach: Describe your proposed Refurbishment facility(ies) layout to accommodate the maximum daily Refurbishment

rate to be refurbished under the contract as well as the Unscheduled Maintenance Actions required under the contract.

The layout should identify the progressive physical flow of hardware within the proposed Refurbishment site(s). The progressive physical

flow shall detail the flow process from the point of material receipt and storage through sub-assembly work, final assembly, prep and

ship

L.3.1.4 Availability of Personnel. Discuss planning to provide for the availability of personnel to satisfy the refurbishment, given the

offerors refurbishment approach as provided above. Specifically discuss the present availability of personnel (heads and skills) and,

where available heads (by skill) are not available to satisfy the offerors personnel needs (as identified in the proposed response
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above, discuss in detail your plans to provide for the remaining required personnel to satisfy the delivery rates provided in Section F

based upon the offerors refurbishment approach as provided in above.

L. 4 Volume III Performance Risk Factor. The Performance Risk Factor consists of two subfactors, Experience and Past Performance.

Utilizing information provided by the offeror, the Government will assess relative risk as follows:

( a ) EXPERIENCE involves the Governments determination of the extent to which the offeror has, or does not have, recent and relevant

performance history of work similar to the requirements of this RFP.

( b ) PAST PERFORMANCE involves the Governments determination of the extent to which the offerors performance history represents prime

contract management of relevant contracts, considered with respect to quality, responsiveness and timeliness.

L.4.1  PERFORMANCE RISK INFORMATION REQUIREMENT:  PERFORMANCE APPROACH

L.4.1.1 In support of the proposal for the Performance Risk Factor, so that the similarity of prior work to LTV TPER can be assessed,

offerors are requested to submit information about the approach to performing the effort.  This Performance Approach is defined as the

methods to be employed in performing the SOW, including the organization proposed by the offeror to accomplish the goals and objectives

of the contract.  This organization includes the prime contractor as the overall manager of the effort but also is likely to include an

array of subcontractors and team members who will each perform discreet elements of the work.  For the specific work elements and

capabilities highlighted below in the experience considerations, offerors shall identify the entity that will perform each element.  For

the purpose of this evaluation, performance of the work means direct, first level supervision of its accomplishment regardless of the

actual employer of the individual executing the task.  For convenience, a Performance Approach matrix is attached as attachment 008.

The offerors shall fill in this matrix with the relevant information requested.  Failure to fill in and provide the matrix at attachment

008 may subject your proposal to rejection for failure to meaningfully respond to the solicitation.

L.4.2  Volume IIIA - EXPERIENCE Subfactor:  In this section the offeror shall describe recent and relevant experience for itself and any

subcontractors performing any aspects of the considerations highlighted below.

L.4.2.1 CONTRACT INFORMATION REQUIREMENTS

L.4.2.1.1  In the Experience volume, we request that you provide information on recent, relevant contracts for (i) you, and (ii) your

proposed subcontractors/team members as detailed in attachment 008. These may include foreign, federal, state, local and private

industry contracts.  Recent experience includes performance of contracts occurring within approximately 3 years of the date of issuance

of this solicitation

L.4.2.1.2 For each entity performing any of the discreet work elements described in the consideration listed below, as described in

attachment 008, please provide the following information for each contract (for convenience a format is provide at attachment 009):

(a) Contract Number (and delivery order number if applicable)

(b) Contract Type

(c) Total Value of the Contract:(beginning & ending value)

(d) Delivery Schedule (beginning, ending, & average monthly rates)

(e) Government or commercial contracting activity address, telephone number and e-mail.

(f) Procuring Contracting Officers (PCO) and/or Contract Specialists name, telephone number and e-mail

(g) Government or commercial administrative contracting officer (ACO), contracting officers representative (COR), performance certifier,

and/or quality assurance representative (QAR), name, telephone number and email.

(h) A detailed description of scope of work requirements and a discussion of\~the similarities between the cited contract scope and the

scope of this RFP. \~

(i) The dates of contract performance.

(j) Any subcontracting or teaming agreements.

L.4.2.2 EXPERIENCE CONSIDERATIONS

L.4.2.2.1 Offerors shall provide detailed information regarding the prime and any team members experience with the following four

considerations.

Consideration #1:  Experience with -10/-20 Maintenance                   ___________________________________

Offerors shall focus on demonstrating experience with the following work tasks to support the experience of the team member(s) that will

be performing the work contemplated by this consideration.  For each of the work tasks, provide information about experience with the

specific HWMMV models that are the subject of the LTV TPER.  Offerors who do not possess this specific experience may provide other

experience, but shall explain thoroughly how this other experience is similar to performing the work task on the LTV TPER HMMWV models

and specifically how the risk of unsuccessful performance is reduced by its experience.

a. Experience with performing scheduled maintenance.
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b. Experience with diagnostic troubleshooting and performance of unscheduled maintenance.

c. Experience with Removal and Replacement of major components

Consideration #2:  Experience with -10/-20 Maintenance at comparable volumes                   _________________________________________________________

Offerors shall focus on demonstrating experience with the following work tasks to support the experience of the team member(s) that will

be performing the work contemplated by this consideration.  For each of the work tasks, provide information about experience with the

specific HMMWV models that are the subject of the LTV TPER.  Offerors who do no possess this specific experience may provide other

experience, but shall explain thoroughly how this other experience is similar to performing the work task on the LTV TPER HMMWV models

and specifically how the risk of unsuccessful performance is reduced by its experience.

a. Experience with performing scheduled maintenance at rates of up to 320 vehicles/month.

b. Experience with diagnostic troubleshooting and performance of unscheduled maintenance at rates of up to 320 vehicles/month.

c. Experience with Removal and Replacement of major components at the rates contemplated by the proportions for each listed subcomponent

specified in Section C.

Consideration #3:  Experience in Kuwait                   ____________________

Offerors shall focus on demonstrating experience with the following work tasks to support the experience of the team member(s) that will

be performing the work contemplated by this consideration.  For each of the work tasks, provide information about experience working in

Kuwait, which is where the LTV TPER must be performed.  Offerors who do no possess this specific experience may provide other

experience, but shall explain thoroughly how this other experience is similar to performing in Kuwait and how the risk of unsuccessful

performance is reduced by its experience.

a. Experience with recruiting, hiring, and deploying to Kuwait, Third Country National (TCN) personnel.

b. Experience with recruiting, hiring, and deploying to Kuwait United States ex-patriot and other western personnel.

c. Experience with establishing and operating a Contractor owned facility in Kuwait.

Consideration #4:  HMMWV Experience                   ________________

Offerors shall focus on demonstrating experience with the following to support the experience of the team member(s) that will be

providing the capability contemplated by this consideration.  For each of the capabilities, provide information about experience as the

OEM for HMMWV models under LTV TPER.  Offerors who do no possess this specific experience may provide other experience, but shall

explain thoroughly how this other experience is similar to HMMWV OEM experience and how the risk of unsuccessful performance is reduced

by its experience.

a. Familiarity with the design of the HMMWV.

b. Experience with the maintenance procedures for the HMMWV.

c. HMMWV parts acquisition experience

Included is access to an ongoing production line with parts inventory or possession of a Bill Of Material (BOM) with sources so that

parts may be effectively acquired.

L.4.3 Volume IIIB - Past Performance. Offerors are strongly encouraged to submit the Past Performance sub-volume to Lisa Butt at

lisa.butt@tacom.army.mil, by 20 May 07 but no later than the date set for receipt of proposals.

L.4.3.1. Questionnaires: A past performance questionnaire is provided at attachment 010. A copy of the "Past Performance Questionnaire"

will also be posted on the website for your use in electronically sending it to your customers. For the contracts offered for

evaluation, the Offeror shall send a copy of the past performance questionnaire directly to (a) the federal, state and local government

agency, and (b) the commercial private industry customers which had past performance working with them on similar/relevant requirements.

Immediately upon receipt of the solicitation and based on identification of your most recent and relevant customers, the Offeror shall

send the questionnaire to the appropriate Contracting Officer's Representative (COR) and Procuring Contracting Officer (PCO), or other

appropriate technical and contracting individuals. The Offeror shall request that these individuals complete the questionnaire and

forward it electronically directly to the Government at lisa.butt@us.army.mil no later than five (5) days before the solicitation

closing date (See Block #9 of the SF 33 cover page to this solicitation).
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L.4.3.2 Past Performance Proposal Submission Requirements: The Offeror is required to provide the following:

L.4.3.3. Recent Contract Information.  The Offeror shall identify and submit no more than five of the most recent/relevant contracts.

These contracts may include Federal, State, and local government and commercial contracts. Recent contracts are those with any

performance occurring within the three years prior to the date this RFP was issued.

L.4.3.4. Relevant Contract Information.  The Government will evaluate the Past Performance of the prime contractor only.  Performance of

the LTV TPER effort will require the contractor to manage a wide range of performance activities, and experience has shown that this is

likely to involve an array of subcontractors and team members.  Your submitted past performance contracts shall address your previous

efforts in performing prime contract management of efforts similar in performance approach to the LTV TPER.

For each of your recent and relevant past contracts, provide the following information:

a. Contract Number and company or agency that awarded the contract

b. Narrative Description of the work scope and dollar value and a comparison with the work scope and anticipated dollar value of this

solicitation

c. Contracting point of contact, technical point of contact for that customer, including their addresses, phone numbers, and e-mail

addresses

d. A discussion of the performance approach similarities of the prime contract management effort to that required by LTV TPER.

d. A discussion of any noteworthy quality, delivery, or customer satisfaction accomplishments or recognition

e. A discussion of any quality, delivery, or customer problems that occurred, how they were resolved, and steps taken to avoid similar

problems in the future.

Note: If the point of contact does not speak English, it is the Offerors responsibility to have an interpreter present if this person is

contacted by the Government.

L.4.3.5 Thorough and Complete Information: The Government does not assume the duty to search for data to cure problems found in

proposals. The burden of providing thorough and complete past performance information remains with you.

L.5. Volume IV Price Factor

L.5.1 Offeror will insert unit prices for all CLINs as instructed in spreadsheet at Attachment 011. Offeror will provide the following

prices for each ordering period.

L.5.1.1 For the firm fixed price CLINs for mandatory tasks the offeror is to provide unit prices per vehicle for each quantity range.

The quantity ranges refer to the monthly Refurbishment rate for all vehicle types combined regardless of vehicle mix. Offeror will also

provide unit prices per vehicle for each quantity range for Guaranteed Minimum CLINs, and for each quantity range for option CLINs.

L.5.1.2 For the firm fixed price per replacement for major items the offeror is to provide a unit price per replacement for each of the

six major assemblies for each vehicle type.

L.5.1.3 For the T&M labor portion covering unscheduled maintenance the offeror is to provide fully built-up prices per hour for each

required labor skill category.

L.5.1.4 For the time-and-material-related work under the contract, as shown on Attachment 011 the offeror shall provide a material

handling factor for each ordering period. Related to these proposed factors, the offeror shall provide the following data in the Price

Volume. The offeror shall quantitatively show what costs are included in the proposed percentage factors for material handling costs.

(The proposed percentage factors for material handling costs will be added to all allowable and allocable direct material cost that the

contractor incurs as part of the time and material effort. (For example, if the factor is 10%, the contractor would be paid $1.10 for

each dollar of direct material incurred.) The factor is as provided in FAR 16.601(a)(2) and 16.601(b)(2). Transportation will be

included as part of the reimbursable material and shall not be included in the material handling factor. No profit shall be included in

this factor.

L.5.1.5 Consistent with the prices identified in this spreadsheet and the information contained in your Volume II  Refurbishment

Capability Volume, the offeror is required to submit limited cost and pricing information to support the proposed amount. The Price

Factor shall include the prices for all CLINs set forth in spreadsheet at Attachment 011. All prices, as well as any pricing information

provided as a result of these instructions, shall be in U.S. dollars. Also provide a basis for establishing the proposed prices of all

first contract year CLINS, including verifiable and established records that are regularly maintained by the vendor, and are published

or otherwise available for customer inspection. Address significant factors accounting for price differences for other contract years
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and for the Guaranteed Minimum CLINs. The above information is intended to establish the reasonableness and realism of the offerors

proposed prices. Spreadsheets should be Microsoft EXCEL or compatible equivalent and should be read-only.

L.5.1.6 Labor Spreadsheet: The offeror is required to provide an electronic spreadsheet for labor. All direct labor positions or

categories shall be identified. Additional columns shall identify: base pay rate, nationality (ex: Local, Western, Third Country

National), and general description of qualifications. Other columns may be added as appropriate. Offeror will use the general format of

sample spreadsheet at attachment 011. If labor rates include allowances for overtime, fringe, foreign differential, bonuses, or other

factors, identify those amounts and the derivations. Identify which if any rates are included in a current FPRA or have been audited by

DCAA and include DCAA/DCMA contacts. Labor spreadsheets are required for first ordering period prices only.

L.5.1.7 Firm Fixed Price Effort: The offeror shall provide the following information on a per unit basis for first ordering period,

second ordering period, and second ordering period with option pricing. Separate summaries shall be provided for the firm fixed price

per vehicle refurbishment and fixed prices per assembly for each of the four major assembly replacement efforts. Price information for

major assembly replacement should address labor offset for mandatory tasks eliminated or duplicated by the replacement. Where range

pricing applies the offeror should submit this data for the quantity range price of the range with the highest evaluation weight. The

offeror should provide narratives explaining significant variances for low or high quantity range prices.

1. Material Cost

2. Material Overhead

3. Touch Labor

4. Labor Overhead

5. Amortized Engineering

6. Engineering Overhead

7. Travel

8. Other Direct Costs (including non-material subcontracts)

9. FCCM

10. G&A

11. Fee/Profit

12. Quantity unit price

L.5.1.8 Price Supporting Information. The offeror is required to provide on a per unit basis narratives describing the basis and

rationale for each element included in the summaries from L.5.4.3. Identify any judgmental characteristics applied and any mathematical,

statistical, or other methods used in pricing, and the nature and amount of any contingencies or adjustments included in the proposed

amounts. Provide current FPRA if available, pool and base information with historical data or projected costs with explanation of

reasoning. Identify any DCAA audited information and DCAA / DCMA contacts.

L.5.1.8.1 Material: Offeror shall provide basis for direct material cost. This may include priced bills of material, engineering

estimates with reasoning explained, historical information, etc.

L.5.1.8.2 Indirect costs and FCCM: (including Material Overhead, Labor Overhead, Engineering Overhead, G&A) Offeror shall provide basis

for each indirect rate and FCCM rate.

L.5.1.8.3 Touch Labor: Offeror will provide proposed direct labor hours, rates per hour, and amounts by labor position or category.

L.5.1.8.4 Engineering Labor: If engineering is direct charged the offeror will provide proposed direct labor hours, rates per hour, and

amounts by labor position or category. Spreadsheet for labor required under L.5.4.2 shall be linked or cross-referenced.

L.5.1.8.5 Travel: Offeror is required to provide proposed travel costs including but not limited to business travel, deployment costs,

home leave and/or R&R travel. Include number of travelers, duration, air fare, lodging, per diem, etc. and basis for projected costs.

L.5.1.8.6 Other Direct Costs: Offeror will provide amounts and detailed basis of estimates for all other proposed direct costs if any

such as facilities, tooling, setup, freight, employee housing, etc.

L.5.1.8.7 Insurance cost for assuming responsibility for all loss or damage to Government Furnished Property while in the offerors

possession. Offerors shall identify the cost of insurance, and any other costs associated with this responsibility. This includes costs

associated with responsibility for Government Furnished vehicles as well as responsibility for Government Furnished replacement parts.

                                               *** END OF NARRATIVE L 0001 ***
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